

**PROFORMA - A**  
**PRADHANA MANTRI GRAM SADAK YOJNA (PMGSY)**  
**Districtwise summary of the proposals for the Year 2008-09 Phase-VIII Batch-II**

Sl. No.	TENDER PACKAGE NO	District	GOI Package No.	Taluk	Name of road		Length km	Value Rs.(lakhs)		Total Estimated Cost	Last Date for Submission of technical and Financial bids up to 17.00 Hrs	Opening of technical bids	Intimation to qualified bidders	Opening of Financial bids at 11.00 hours
					From	To		Const.	Maint.					
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
1	1	Bagalkot	KN-01-29	Badami	Manneri	T-07	3.90	109.58	8.39	117.96	14-05-2009	18-05-2009	23-05-2009	25-05-2009
2	2	Bagalkot	KN-01-30	Badami	Padankatti	T-01	6.40	177.57	13.76	191.33	14-05-2009	18-05-2009	23-05-2009	25-05-2009
3	3	Bagalkot	KN-01-31	Badami	Kalbandkeri	T-13	2.90	74.51	6.24	80.75	14-05-2009	18-05-2009	23-05-2009	25-05-2009
4	4	Bagalkot	KN-01-32	Bagalkot	Sangondi	T-05	13.60	<b>642.33</b>	<b>50.20</b>	<b>692.54</b>	14-05-2009	18-05-2009	23-05-2009	25-05-2009
		Bagalkot	KN-01-33	Bilagi	Girigaon	T-07	9.75							
5	5	Bagalkot	KN-01-34	Bilagi	Kontikal	T-07	3.15	93.26	6.77	100.03	14-05-2009	18-05-2009	23-05-2009	25-05-2009
6	6	Bagalkot	KN-01-35	Hungund	Krishnapur	T-05	8.99	304.28	19.33	323.60	14-05-2009	18-05-2009	23-05-2009	25-05-2009
7	7	Bagalkot	KN-01-36	Hungund	Bevinal	T-20	7.78	227.39	16.73	244.12	14-05-2009	18-05-2009	23-05-2009	25-05-2009
8	8	Bagalkot	KN-01-37	Mudhol	Machakanur	T-04	7.10	199.99	15.27	215.26	14-05-2009	18-05-2009	23-05-2009	25-05-2009
9	9	Bangalore (R)	KN-02-91	Devanahalli	Doddathathman gala	T04	3.14	70.30	6.63	76.92	14-05-2009	18-05-2009	23-05-2009	25-05-2009
10	10	Bangalore (R)	KN-02-92	Devanahalli	Yerrappanahalli	T08	3.53	79.11	7.45	86.56	14-05-2009	18-05-2009	23-05-2009	25-05-2009
11	11	Bangalore (R)	KN-02-93	Devanahalli	Gangavara Chowdappanahally	T05	3.20	77.71	6.75	84.47	14-05-2009	18-05-2009	23-05-2009	25-05-2009
12	12	Bangalore (R)	KN-02-94	Devanahalli	Juttanahalli	T10	6.28	153.05	13.25	166.30	14-05-2009	18-05-2009	23-05-2009	25-05-2009
13	13	Bangalore (R)	KN-02-95	Doddaballapura	T.Hosahalli	T15	6.24	152.35	13.17	165.52	14-05-2009	18-05-2009	23-05-2009	25-05-2009
14	14	Bangalore (R)	KN-02-96	Doddaballapura	Nagasandra	T01	2.59	58.58	5.46	64.04	14-05-2009	18-05-2009	23-05-2009	25-05-2009
15	15	Bangalore (R)	KN-02-97	Doddaballapura	Mukkadigatta	T14	11.55	254.49	24.37	278.86	14-05-2009	18-05-2009	23-05-2009	25-05-2009
16	16	Bangalore (R)	KN-02-98	Hosakote	Hosadimbahalli	T11	8.03	198.21	16.94	215.16	14-05-2009	18-05-2009	23-05-2009	25-05-2009
17	17	Bangalore (R)	KN-02-99	Hosakote	Govindapura	T07	5.67	<b>503.91</b>	<b>45.87</b>	<b>549.78</b>	14-05-2009	19-05-2009	23-05-2009	25-05-2009
			KN-02-100	Hosakote	Gottipura	T04	5.31							
			KN-02-102	Hosakote	Doddagattiganabbe	T09	1.94							
			KN-02-103	Hosakote	Bisanahalli	T01	3.32							
			KN-02-104	Hosakote	Gundur	T09	5.50							
18	18	Bangalore (R)	KN-02-101	Hosakote	Ekarajapura	T09	5.82	147.26	12.28	159.54	14-05-2009	19-05-2009	23-05-2009	25-05-2009
19	19	Bangalore (R)	KN-02-105	Nelamangala	Nimbanahalli	T04	4.79	118.69	10.11	128.80	14-05-2009	19-05-2009	23-05-2009	25-05-2009
20	20	Bangalore (R)	KN-02-106	Nelamangala	Devarahosahally	T05	8.27	183.26	17.45	200.71	14-05-2009	19-05-2009	23-05-2009	25-05-2009
21	21	Bangalore (R) (Ramanagaram)	KN-02-107	Kanakapura	Agrahara Bayalu	L-058	6.36	145.56	13.42	158.98	14-05-2009	19-05-2009	23-05-2009	25-05-2009
22	22	Bangalore (U)	KN-03-34	Anekal	Chathakerepalya	T-05	3.50	103.65	7.39	111.03	14-05-2009	19-05-2009	23-05-2009	25-05-2009
23	23	Bangalore (U)	KN-03-35	Anekal	Sipcot	T-03	4.98	134.82	10.51	145.33	14-05-2009	19-05-2009	23-05-2009	25-05-2009
24	24	Bangalore (U)	KN-03-36	Anekal	Dyavasandra to T-05	T-05	7.47	197.36	15.76	213.13	14-05-2009	19-05-2009	23-05-2009	25-05-2009

Sl. No.	TENDER PACKAGE NO	District	GOI Package No.	Taluk	Name of road		Length km	Value Rs.(lakhs)		Total Estimated Cost	Last Date for Submission of technical and Financial bids up to 17.00 Hrs	Opening of technical bids	Intimation to qualified bidders	Opening of Financial bids at 11.00 hours
					From	To		Const.	Maint.					
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
25	25	Bangalore (U)	KN-03-37	Anekal	M.Madivala to T-02	T-02	3.63	102.52	7.66	110.18	14-05-2009	19-05-2009	23-05-2009	25-05-2009
26	26	Bangalore (U)	KN-03-38	Anekal	Sammanahally	T-01	5.21	138.92	10.99	149.92	14-05-2009	19-05-2009	23-05-2009	25-05-2009
27	27	Bangalore (U)	KN-03-39	Bangalore (East)	Road from Vallepura Colony	T-03	3.75	107.15	7.91	115.06	14-05-2009	20-05-2009	23-05-2009	25-05-2009
28	28	Bangalore (U)	KN-03-40	Bangalore (North)	Buddanasab Palya	T-02	5.88	559.62	43.19	602.81	14-05-2009	20-05-2009	23-05-2009	25-05-2009
		Bangalore (U)	KN-03-42	Bangalore (North)	Chennahally	T-02	6.91							
		Bangalore (U)	KN-03-44	Bangalore (North)	Boilhally to T-02	T-02	7.68							
29	29	Bangalore (U)	KN-03-41	Bangalore (North)	Gollahally	T-01	6.08	182.25	12.83	195.08	14-05-2009	20-05-2009	23-05-2009	25-05-2009
30	30	Bangalore (U)	KN-03-43	Bangalore (North)	Kachohally to T-03	T-03	7.80	223.86	16.46	240.32	14-05-2009	20-05-2009	23-05-2009	25-05-2009
31	31	Bangalore (U)	KN-03-45	Bangalore (South)	Ramanayakana Thandya	T-08	7.80	203.75	16.46	220.21	14-05-2009	20-05-2009	23-05-2009	25-05-2009
32	32	Bangalore (U)	KN-03-46	Bangalore (South)	Jaganamallanapalya	T-08	4.62	127.35	9.75	137.10	14-05-2009	20-05-2009	23-05-2009	25-05-2009
33	33	Bangalore (U)	KN-03-47	Bangalore (South)	Bhimanakuppe	T-08	1.50	44.72	3.17	47.88	14-05-2009	20-05-2009	23-05-2009	25-05-2009
34	34	Belgaum	KN-04-59	Athani	Jakaratti	T-16	5.60	161.30	11.82	173.12	14-05-2009	18-05-2009	23-05-2009	25-05-2009
35	35	Belgaum	KN-04-60	Athani	Bevanur	T - 11	5.60	154.26	11.82	166.08	14-05-2009	18-05-2009	23-05-2009	25-05-2009
36	36	Belgaum	KN-04-61	Belgaum	NH-4	Hosur	3.00	87.11	6.33	93.44	14-05-2009	18-05-2009	23-05-2009	25-05-2009
37	37	Belgaum	KN-04-62	Belgaum	Vadagaon	Nagenahatti	14.00	485.29	29.54	514.83	14-05-2009	18-05-2009	23-05-2009	25-05-2009
38	38	Belgaum	KN-04-63	Gokak	Hunshyal P.G.	T-08	11.80	527.04	39.82	566.86	14-05-2009	18-05-2009	23-05-2009	25-05-2009
		Belgaum	KN-04-64	Gokak	Kunnur-Manomi	T-04	7.07							
39	39	Belgaum	KN-04-65	Gokak	Shingalapur Takke	T - 08	5.00	144.63	10.55	155.18	14-05-2009	18-05-2009	23-05-2009	25-05-2009
40	40	Belgaum	KN-04-66	Gokak	Hosatti	T - 03	1.50	45.73	3.17	48.89	14-05-2009	18-05-2009	23-05-2009	25-05-2009
41	41	Belgaum	KN-04-67	Khanapur	Hirehattiholi	T-13	6.30	175.65	13.29	188.94	14-05-2009	19-05-2009	23-05-2009	25-05-2009
42	42	Belgaum	KN-04-68	Khanapur	Chikangrolli	T-02	9.67	293.90	20.40	314.31	14-05-2009	19-05-2009	23-05-2009	25-05-2009
43	43	Belgaum	KN-04-69	Khanapur	Gavali	T - 11	20.40	634.98	43.04	678.02	14-05-2009	19-05-2009	23-05-2009	25-05-2009
44	44	Belgaum	KN-04-70	Raibagh	Peeranakodi	T-09	5.50	155.34	11.61	166.94	14-05-2009	19-05-2009	23-05-2009	25-05-2009
45	45	Belgaum	KN-04-71	Raibagh	Nagaral	T-06	8.98	239.59	18.95	258.54	14-05-2009	19-05-2009	23-05-2009	25-05-2009
46	46	Belgaum	KN-04-72	Ramdurga	Maradagi	T-04	2.85	90.04	6.01	96.05	14-05-2009	19-05-2009	23-05-2009	25-05-2009
47	47	Belgaum	KN-04-73	Ramdurga	Basaragi	T-04	6.50	192.05	13.72	205.76	14-05-2009	19-05-2009	23-05-2009	25-05-2009
48	48	Bellary	KN-05-37	Bellary	Karunanagara Camp	T-07	7.56	190.08	15.57	205.65	14-05-2009	18-05-2009	23-05-2009	25-05-2009
49	49	Bellary	KN-05-38	Bellary	Maremma Camp	T-010	9.15	186.63	18.85	205.47	14-05-2009	18-05-2009	23-05-2009	25-05-2009
50	50	Bellary	KN-05-39	Bellary	Tolamamidi	T-04	7.38	175.33	15.20	190.53	14-05-2009	18-05-2009	23-05-2009	25-05-2009
51	51	Bellary	KN-05-40	Hadagali	Dasarahalli Thanda	T-09	5.53	148.55	11.39	159.95	14-05-2009	18-05-2009	23-05-2009	25-05-2009

Sl. No.	TENDER PACKAGE NO	District	GOI Package No.	Taluk	Name of road		Length km	Value Rs.(lakhs)		Total Estimated Cost	Last Date for Submission of technical and Financial bids up to 17.00 Hrs	Opening of technical bids	Intimation to qualified bidders	Opening of Financial bids at 11.00 hours
					From	To		Const.	Maint.					
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
52	52	Bellary	KN-05-41	Hadagali	Adavi Mallanakeri Thanda	T-07	6.69	174.21	13.78	187.99	14-05-2009	18-05-2009	23-05-2009	25-05-2009
53	53	Bellary	KN-05-42	Hadagali	Kandagallu	T-011	4.71	107.64	9.70	117.34	14-05-2009	18-05-2009	23-05-2009	25-05-2009
54	54	Bellary	KN-05-43	Hadagali	Hugaloor Thand	T-09	6.46	184.38	13.31	197.68	14-05-2009	18-05-2009	23-05-2009	25-05-2009
55	55	Bellary	KN-05-44	H.B.Halli	Hanumagundanahalli	L-033	7.32	168.90	15.08	183.98	14-05-2009	18-05-2009	23-05-2009	25-05-2009
56	56	Bellary	KN-05-45	H.B.Halli	Kattehola thanda	T-01	10.22	241.60	21.05	262.66	14-05-2009	18-05-2009	23-05-2009	25-05-2009
57	57	Bellary	KN-05-46	Kudligi	Badeladaku	T-013	6.18	550.02	48.49	598.52	14-05-2009	18-05-2009	23-05-2009	25-05-2009
		Bellary	KN-05-48	Kudligi	A.Dibbadahalli	T-06	11.90							
		Bellary	KN-05-51	Kudligi	Beerlagudda myasarahatti	T-06	5.46							
58	58	Bellary	KN-05-47	Kudligi	Geddalagatta	T-01	3.96	86.69	8.16	94.84	14-05-2009	19-05-2009	23-05-2009	25-05-2009
59	59	Bellary	KN-05-49	Kudligi	Hosahatti	T-04	11.71	279.25	24.12	303.38	14-05-2009	19-05-2009	23-05-2009	25-05-2009
60	60	Bellary	KN-05-50	Kudligi	Jagatagere	T-09	8.17	182.62	16.83	199.45	14-05-2009	19-05-2009	23-05-2009	25-05-2009
61	61	Bellary	KN-05-52	Kudligi	Sasalawada	T-013	7.16	162.32	14.75	177.07	14-05-2009	19-05-2009	23-05-2009	25-05-2009
62	62	Bellary	KN-05-53	Kudligi	Pujarahalli Tanda	T-04	12.37	279.42	25.48	304.90	14-05-2009	19-05-2009	23-05-2009	25-05-2009
63	63	Bellary	KN-05-54	Kudligi	Makanadaku	T-06	5.99	141.96	12.34	154.30	14-05-2009	19-05-2009	23-05-2009	25-05-2009
64	64	Bellary	KN-05-55	Kudligi	Mothikal Tanda	T-013	5.87	137.98	12.09	150.07	14-05-2009	19-05-2009	23-05-2009	25-05-2009
65	65	Bellary	KN-05-56	Kudligi	Yerralinganahalli	T-04	5.78	143.36	11.91	155.26	14-05-2009	19-05-2009	23-05-2009	25-05-2009
66	66	Bellary	KN-05-57	Sandur	Genthikatte	T-08	6.15	141.25	12.67	153.92	14-05-2009	19-05-2009	23-05-2009	25-05-2009
67	67	Bellary	KN-05-58	Siruguppa	Kuriganur	T-04	3.84	111.04	7.91	118.95	14-05-2009	19-05-2009	23-05-2009	25-05-2009
68	68	Bellary	KN-05-59	Siruguppa	Nadanga	T-02	4.92	119.69	10.14	129.82	14-05-2009	20-05-2009	23-05-2009	25-05-2009
69	69	Bellary	KN-05-60	Siruguppa	Nagalapura Camp	T-03	2.50	55.34	5.15	60.49	14-05-2009	20-05-2009	23-05-2009	25-05-2009
70	70	Bellary	KN-05-61	Siruguppa	A.K.Haal	T-09	4.38	101.30	9.02	110.32	14-05-2009	20-05-2009	23-05-2009	25-05-2009
71	71	Bellary	KN-05-62	Siruguppa	Havinal	T-04	6.21	143.73	12.79	156.52	14-05-2009	20-05-2009	23-05-2009	25-05-2009
72	72	Bidar	KN-06-47	Aurad	LambaniTanda	T-01	8.67	282.92	18.64	301.56	14-05-2009	18-05-2009	23-05-2009	25-05-2009
73	73	Bidar	KN-06-48	Aurad	Raipalli	T-08	3.57	127.00	7.68	134.68	14-05-2009	18-05-2009	23-05-2009	25-05-2009
74	74	Bidar	KN-06-49	Aurad	Kalgapur	T-07	1.92	68.71	4.13	72.84	14-05-2009	18-05-2009	23-05-2009	25-05-2009
75	75	Bidar	KN-06-50	Aurad	Randiyal	T-08	2.05	72.15	4.41	76.56	14-05-2009	18-05-2009	23-05-2009	25-05-2009
76	76	Bidar	KN-06-51	Basavakalyan	Sadlapur	T-05	6.71	555.01	58.29	613.29	14-05-2009	18-05-2009	23-05-2009	25-05-2009
		Bidar	KN-06-52	Basavakalyan	Hamnagar	T-02	3.58							
		Bidar	KN-06-54	Basavakalyan	Handra(R.)	T-08	4.80							
		Bidar	KN-06-55	Basavakalyan	Ghathipperaga Thanda	T-05	12.02							
77	77	Bidar	KN-06-53	Basavakalyan	Machanal	T-02	5.64	167.42	12.13	179.55	14-05-2009	18-05-2009	23-05-2009	25-05-2009
78	78	Bidar	KN-06-56	Bhalki	Wanjerkhed	T-12	8.29	258.44	17.82	276.26	14-05-2009	18-05-2009	23-05-2009	25-05-2009
79	79	Bidar	KN-06-57	Bhalki	Maroor	T-09	7.44	208.32	16.00	224.31	14-05-2009	19-05-2009	23-05-2009	25-05-2009
80	80	Bidar	KN-06-58	Bhalki	Tamgyal	T-13	6.70	248.49	14.41	262.89	14-05-2009	19-05-2009	23-05-2009	25-05-2009
81	81	Bidar	KN-06-59	Bhalki	Nideban	T-04	4.78	157.78	10.28	168.06	14-05-2009	19-05-2009	23-05-2009	25-05-2009
82	82	Bidar	KN-06-60	Bhalki	Koroor	T-04	3.19	106.46	6.86	113.32	14-05-2009	19-05-2009	23-05-2009	25-05-2009
83	83	Bidar	KN-06-61	Bhalki	Dadgi Thanda	T-01	0.98	23.86	2.11	25.96	14-05-2009	19-05-2009	23-05-2009	25-05-2009
84	84	Bidar	KN-06-62	Bhalki	Dongapur	T-01	4.05	113.45	8.71	122.16	14-05-2009	19-05-2009	23-05-2009	25-05-2009
85	85	Bidar	KN-06-63	Bhalki	Dawargaon	T-09	6.63	193.22	14.25	207.47	14-05-2009	19-05-2009	23-05-2009	25-05-2009

Sl. No.	TENDER PACKAGE NO	District	GOI Package No.	Taluk	Name of road		Length km	Value Rs.(lakhs)		Total Estimated Cost	Last Date for Submission of technical and Financial bids up to 17.00 Hrs	Opening of technical bids	Intimation to qualified bidders	Opening of Financial bids at 11.00 hours
					From	To		Const.	Maint.					
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
86	86	Bidar	KN-06-64	Bidar	Kaplapur	T-06	1.02	22.78	2.19	24.98	14-05-2009	19-05-2009	23-05-2009	25-05-2009
87	87	Bidar	KN-06-65	Humnabad	Borampalli	T-11	3.57	89.38	7.68	97.06	14-05-2009	19-05-2009	23-05-2009	25-05-2009
88	88	Bijapur	KN-07-39	B.Bagewadi	(Bommanhalli) Yambatnal to T-02 (SH-41) -L-023	Markabnhallui	2.56	<b>146.22</b>	<b>12.06</b>	<b>158.28</b>	14-05-2009	19-05-2009	23-05-2009	25-05-2009
		Bijapur	KN-07-40	B.Bagewadi	(Bisnal) Bijapur-Ukkali-Dindwar-Sasanur-Tamadaddi-up to Balaganur cross (MDR-03) L-090	MDR-03	1.20							
		Bijapur	KN-07-41	B.Bagewadi	(Abbihal) B.Bagewadi - Nidagundi(MDR04)	MDR-04	1.60							
89	89	Bijapur	KN-07-42	Bijapur	(Aheri - Aheri LT-1, LT-2 ) Honawad Shivanagi upto Taluka Boundary (SH-12)	SH-12	11.50	287.69	25.88	313.56	14-05-2009	19-05-2009	23-05-2009	25-05-2009
90	90	Bijapur	KN-07-43	Bijapur	(Hanchnal PN ) Bijapur Taluka Border Via Nagthan L-026	Hanchnal LT-1	4.40	155.48	9.90	165.38	14-05-2009	19-05-2009	23-05-2009	25-05-2009
91	91	Bijapur	KN-07-44	Bijapur	(Galavenagar Vasti) Solapur Chitradurga (NH13)	NH-13	6.38	175.15	14.36	189.50	14-05-2009	19-05-2009	23-05-2009	25-05-2009
92	92	Bijapur	KN-07-45	Bijapur	(Babaleshwar) Bijapur up to Taluka Border Via Babaleshwar L-058	Tiganibidari	5.80	161.18	13.05	174.23	14-05-2009	19-05-2009	23-05-2009	25-05-2009
93	93	Bijapur	KN-07-46	Bijapur	Shivagangi	Ankalgi LT-1	12.00	343.39	27.00	370.39	14-05-2009	20-05-2009	23-05-2009	25-05-2009
94	94	Bijapur	KN-07-47	Indi	( Alur) Indi-Padanur -Road Code L-101	Alur LT	1.00	<b>197.55</b>	<b>15.98</b>	<b>213.53</b>	14-05-2009	20-05-2009	23-05-2009	25-05-2009
		Bijapur	KN-07-48	Indi	Rugi Inchgeri Road L-52		2.20							
		Bijapur	KN-07-49	Indi	Kudagi	T-10	3.90							

Sl. No.	TENDER PACKAGE NO	District	GOI Package No.	Taluk	Name of road		Length km	Value Rs.(lakhs)		Total Estimated Cost	Last Date for Submission of technical and Financial bids up to 17.00 Hrs	Opening of technical bids	Intimation to qualified bidders	Opening of Financial bids at 11.00 hours
					From	To		Const.	Maint.					
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
95	95	Bijapur	KN-07-50	Indi	Bannihatti	T-04	5.20	317.84	26.55	344.39	14-05-2009	20-05-2009	23-05-2009	25-05-2009
		Bijapur	KN-07-51	Indi	Wade (Tamba)	T-05 (Banthnal)	1.60							
		Bijapur	KN-07-52	Indi	Lingadalli -	Tdawalaga	5.00							
96	96	Bijapur	KN-07-53	Muddebihal	(Nimbal Rs) H.Hipparggi Narayanahatti road via Nalatawad up to taluka border-L-051	Nimbal BK	1.30	587.92	45.11	633.04	14-05-2009	20-05-2009	23-05-2009	25-05-2009
		Bijapur	KN-07-55	Muddebihal	(Madinal) H.Hipparagi Narayanahatti road via Nalatawad upto taluk border	T-07	8.05							
		Bijapur	KN-07-56	Muddebihal	(Chondi) H.Hipparagi Narayanahatti road via Nalatawad upto taluk border	SH-41	4.70							
		Bijapur	KN-07-57	Muddebihal	(Sarur-Sarur-LT) H.Hipparagi Narayanahatti road via Nalatawad upto taluk border	SH-41	6.00							
97	97	Bijapur	KN-07-54	Muddebihal	Hadginal to	T-01	4.10	155.44	9.23	164.66	14-05-2009	20-05-2009	23-05-2009	25-05-2009
98	98	Bijapur	KN-07-58	Sindagi	(Ganiyar) Kadlewad Chatterki Rampur PA - T-016, L-086	T-016	4.00	144.53	11.93	156.46	14-05-2009	20-05-2009	23-05-2009	25-05-2009
		Bijapur	KN-07-60	Sindagi	(Hittnhalli) Kadlewad - Chattaraki Rampur PA (T016)	Gangnhalli	1.30							
99	99	Bijapur	KN-07-59	Sindagi	(D.Navadagi) Vibhutihalli Devangaon road via Alamel (T17)	T-16	13.80	377.17	31.05	408.22	14-05-2009	20-05-2009	23-05-2009	25-05-2009

Sl. No.	TENDER PACKAGE NO	District	GOI Package No.	Taluk	Name of road		Length km	Value Rs.(lakhs)		Total Estimated Cost	Last Date for Submission of technical and Financial bids up to 17.00 Hrs	Opening of technical bids	Intimation to qualified bidders	Opening of Financial bids at 11.00 hours
					From	To		Const.	Maint.					
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
100	100	Bijapur	KN-07-61	Sindagi	(Malghan) Sindagi Devarnavadagi Road (MDR 06)	MDR-03 (NH-13)	9.50	261.95	21.38	283.33	14-05-2009	20-05-2009	23-05-2009	25-05-2009
101	101	Bijapur	KN-07-62	Sindagi	Madabal to Antaragangi	T-04	4.42	126.80	9.95	136.75	14-05-2009	20-05-2009	23-05-2009	25-05-2009
102	102	C R Nagar	KN-08-38	C.R.Nagar	Kotamballi	T-20	2.77	69.16	5.54	74.70	14-05-2009	18-05-2009	23-05-2009	25-05-2009
103	103	C R Nagar	KN-08-39	C.R.Nagar	Kalanahundi	T-15	8.15	197.73	16.30	214.03	14-05-2009	18-05-2009	23-05-2009	25-05-2009
104	104	C R Nagar	KN-08-40	C.R.Nagar	Kalikamba Colony	T-04	5.01	<b>390.87</b>	<b>29.31</b>	<b>420.18</b>	14-05-2009	18-05-2009	23-05-2009	25-05-2009
		C R Nagar	KN-08-41	C.R.Nagar	Bellatha	T-03	9.65							
105	105	C R Nagar	KN-08-42	Gundlupet	Puttanapura	T-06	2.68	66.88	5.36	72.24	14-05-2009	18-05-2009	23-05-2009	25-05-2009
106	106	C R Nagar	KN-08-43	Gundlupet	Kandegala Hoshalli	T-05	3.04	74.49	6.07	80.56	14-05-2009	18-05-2009	23-05-2009	25-05-2009
107	107	C R Nagar	KN-08-44	Gundlupet	Rangupura	T-01	2.06	50.81	4.12	54.93	14-05-2009	18-05-2009	23-05-2009	25-05-2009
108	108	C R Nagar	KN-08-45	Kollegal	Hondarabalu	T-10	3.92	102.55	7.84	110.39	14-05-2009	18-05-2009	23-05-2009	25-05-2009
109	109	C R Nagar	KN-08-46	Kollegal	Mellalimala	T-13	1.59	45.97	3.17	49.14	14-05-2009	18-05-2009	23-05-2009	25-05-2009
110	110	Chickmagalur	KN-09-36	Chickmagalur	Ganadalu	T-02	7.42	223.28	16.70	239.98	14-05-2009	18-05-2009	23-05-2009	25-05-2009
111	111	Chickmagalur	KN-09-37	Chickmagalur	Padamani	T-02	6.75	205.57	15.19	220.76	14-05-2009	18-05-2009	23-05-2009	25-05-2009
112	112	Chickmagalur	KN-09-38	Chickmagalur	Huvenahalli	T-01	5.26	169.18	11.84	181.02	14-05-2009	18-05-2009	23-05-2009	25-05-2009
113	113	Chickmagalur	KN-09-39	Kadur	Hosur	T-04	8.53	248.39	19.19	267.58	14-05-2009	18-05-2009	23-05-2009	25-05-2009
114	114	Chickmagalur	KN-09-40	Kadur	S.Kodihalli	T 04	8.26	261.33	18.59	279.91	14-05-2009	18-05-2009	23-05-2009	25-05-2009
115	115	Chickmagalur	KN-09-41	Kadur	Vaderhalli	T-07	11.71	<b>533.90</b>	<b>38.59</b>	<b>572.49</b>	14-05-2009	18-05-2009	23-05-2009	25-05-2009
		Chickmagalur	KN-09-43	Kadur	Honnenahalli	Devanur	5.44							
116	116	Chickmagalur	KN-09-42	Kadur	Yelagondanahalli	G.Madapura	5.80	180.72	13.05	193.77	14-05-2009	19-05-2009	23-05-2009	25-05-2009
117	117	Chickmagalur	KN-09-44	Kadur	Neelegowdana Koppalu	T-09	3.90	122.59	8.78	131.36	14-05-2009	19-05-2009	23-05-2009	25-05-2009
118	118	Chickmagalur	KN-09-45	Mudigere	Salumara	T-02	3.51	138.10	7.90	146.00	14-05-2009	19-05-2009	23-05-2009	25-05-2009
119	119	Chickmagalur	KN-09-46	Mudigere	Hiresigara	T-02	8.26	283.78	18.59	302.36	14-05-2009	19-05-2009	23-05-2009	25-05-2009
120	120	Chickmagalur	KN-09-47	N.R.Pura	Yadagere	T-05	14.51	469.91	32.65	502.56	14-05-2009	19-05-2009	23-05-2009	25-05-2009
121	121	Chickmagalur	KN-09-48	Tarikere	Malligenahalli	T 06	13.50	423.99	30.38	454.37	14-05-2009	19-05-2009	23-05-2009	25-05-2009
122	122	Chitradurga	KN-10-51	Challakere	Hirekere Kaval	Belagatta Molakalmuru road	3.20	205.93	6.94	212.88	14-05-2009	18-05-2009	23-05-2009	25-05-2009
123	123	Chitradurga	KN-10-52	Challakere	Hottappanahalli Gollarahatti	S.B.road	1.40	37.11	3.04	40.15	14-05-2009	18-05-2009	23-05-2009	25-05-2009
124	124	Chitradurga	KN-10-53	Chitradurga	Basavashivanakere	T-09	5.85	141.07	12.69	153.76	14-05-2009	18-05-2009	23-05-2009	25-05-2009



Sl. No.	TENDER PACKAGE NO	District	GOI Package No.	Taluk	Name of road		Length km	Value Rs.(lakhs)		Total Estimated Cost	Last Date for Submission of technical and Financial bids up to 17.00 Hrs	Opening of technical bids	Intimation to qualified bidders	Opening of Financial bids at 11.00 hours
					From	To		Const.	Maint.					
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
154	154	Dharwad	KN-13-27	Dharwad	Kashinatti-Hindasgeri	T09	4.98	153.82	10.66	164.47	14-05-2009	18-05-2009	23-05-2009	25-05-2009
155	155	Dharwad	KN-13-29	Dharwad	Varavanagalavi	T04	9.95	318.32	21.29	339.62	14-05-2009	18-05-2009	23-05-2009	25-05-2009
156	156	Dharwad	KN-13-28	Dharwad	Shibaragatti	T13	5.98	172.47	12.80	185.27	14-05-2009	18-05-2009	23-05-2009	25-05-2009
157	157	Dharwad	KN-13-30	Kalghatagi	Bogenagarakoppa	T03	9.30	<b>498.16</b>	<b>34.45</b>	<b>532.61</b>	14-05-2009	18-05-2009	23-05-2009	25-05-2009
			KN-13-31	Kalghatagi	Bendalagatti	L043	3.00							
			KN-13-32	Kalghatagi	Tambur	T01	3.80							
158	158	Dharwad	KN-13-33	Kundgol	Teerta	T06	4.10	132.17	8.77	140.95	14-05-2009	18-05-2009	23-05-2009	25-05-2009
159	159	Dharwad	KN-13-34	Kundogl	Ramanakoppa	T06	9.95	357.02	21.29	378.31	14-05-2009	18-05-2009	23-05-2009	25-05-2009
160	160	Dharwad	KN-13-35	Navalgund	Amargol	T05	9.80	305.86	20.97	326.83	14-05-2009	18-05-2009	23-05-2009	25-05-2009
161	161	Gadag	KN-14-24	Gadag	Benakoppa	T019 via Neeralagi, Kiratageri	11.30	287.60	23.28	310.88	14-05-2009	18-05-2009	23-05-2009	25-05-2009
162	162	Gadag	KN-14-25	Gadag	T-01	T-04 (Lakkudi) via Kotumachagi, Kanaginahal & Harlapur	27.02	693.28	55.66	748.94	14-05-2009	18-05-2009	23-05-2009	25-05-2009
163	163	Gadag	KN-14-26	Mundargi	Kakkur to	T 05 via Nagarahalli	8.98	<b>385.10</b>	<b>31.27</b>	<b>416.37</b>	14-05-2009	18-05-2009	23-05-2009	25-05-2009
			KN-14-27	Mundargi	Gangapur	T 05 ( Kalkere ) via Beedinal Tippapur	6.20							
164	164	Gadag	KN-14-28	Mundargi	Shigatarayankeri	T-03 via Dindur	12.98	330.06	26.74	356.80	14-05-2009	18-05-2009	23-05-2009	25-05-2009
165	165	Gadag	KN-14-29	Naragund	Muganur	T 04	5.70	140.13	11.74	151.87	14-05-2009	18-05-2009	23-05-2009	25-05-2009
166	166	Gadag	KN-14-30	Ron	Melmath	T02 via Arahunashi, Hiremannur, Basalapur	15.30	<b>510.52</b>	<b>37.49</b>	<b>548.01</b>	14-05-2009	18-05-2009	23-05-2009	25-05-2009
		Gadag	KN-14-31	Ron	Kochalapur	T04 via Totaganti	2.90							
167	167	Gadag	KN-14-32	Shirahatti	Battur	T02	4.70	<b>290.5</b>	<b>22.66</b>	<b>313.16</b>	14-05-2009	18-05-2009	23-05-2009	25-05-2009
			KN-14-34	Shirahatti	Jelligeri tanda	T011	6.30							
168	168	Gadag	KN-14-33	Shirahatti	Kappatgudda	T - 08	12.90	315.20	26.57	341.77	14-05-2009	18-05-2009	23-05-2009	25-05-2009
169	169	Gulbarga	KN-15-64	Aland	T-05	Degaon	16.77	493.52	36.56	530.08	14-05-2009	18-05-2009	23-05-2009	25-05-2009
170	170	Gulbarga	KN-15-65	Aland	Khatabad	T-06	25.03	796.62	54.55	851.18	14-05-2009	18-05-2009	23-05-2009	25-05-2009
171	171	Gulbarga	KN-15-66	Aland	T-02	Tungoan border to Gadlegoan	32.18	951.26	70.14	1021.40	14-05-2009	18-05-2009	23-05-2009	25-05-2009

Sl. No.	TENDER PACKAGE NO	District	GOI Package No.	Taluk	Name of road		Length km	Value Rs.(lakhs)		Total Estimated Cost	Last Date for Submission of technical and Financial bids up to 17.00 Hrs	Opening of technical bids	Intimation to qualified bidders	Opening of Financial bids at 11.00 hours
					From	To		Const.	Maint.					
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
172	172	Gulbarga	KN-15-67	Afzlapur	T-02( Bankalga Cross)	Maharastra	32.29	1062.39	70.39	1132.78	14-05-2009	18-05-2009	23-05-2009	25-05-2009
173	173	Gulbarga	KN-15-68	Chittapur	Sankanoor	T-10	12.24	401.39	26.68	428.07	14-05-2009	18-05-2009	23-05-2009	25-05-2009
174	174	Gulbarga	KN-15-69	Chittapur	T-02	T-01	37.89	1210.37	82.60	1292.97	14-05-2009	18-05-2009	23-05-2009	25-05-2009
175	175	Gulbarga	KN-15-70	Gulbarga	Bidanoor	Basnal	9.16	341.89	19.97	361.85	14-05-2009	18-05-2009	23-05-2009	25-05-2009
176	176	Gulbarga	KN-15-71	Shorapur	Nadkur	T-17	10.47	347.17	22.82	369.99	14-05-2009	18-05-2009	23-05-2009	25-05-2009
177	177	Gulbarga	KN-15-72	Shorapur	Malnoor	T-14	10.22	342.58	22.28	364.86	14-05-2009	18-05-2009	23-05-2009	25-05-2009
178	178	Hassan	KN-16-56	Alur	Hiduvanahalli	T-07	11.04	314.60	23.18	337.79	14-05-2009	18-05-2009	23-05-2009	25-05-2009
179	179	Hassan	KN-16-57	Arasikere	Maladevihalli	T-01	8.81	477.50	35.93	513.43	14-05-2009	18-05-2009	23-05-2009	25-05-2009
			KN-16-58	Arasikere	Nagenahalli	T-05	8.30							
180	180	Hassan	KN-16-59	Arasikere	Hariharapura A Hatti	T-06	6.92	204.33	14.53	218.86	14-05-2009	18-05-2009	23-05-2009	25-05-2009
181	181	Hassan	KN-16-60	Belur	Somapura	T-07	8.40	200.08	17.65	217.73	14-05-2009	18-05-2009	23-05-2009	25-05-2009
182	182	Hassan	KN-16-61	Belur	Hullenahalli	T-17	7.03	193.60	14.75	208.36	14-05-2009	18-05-2009	23-05-2009	25-05-2009
183	183	Hassan	KN-16-62	Belur	Hirihassade	T-15	6.66	199.91	13.99	213.90	14-05-2009	18-05-2009	23-05-2009	25-05-2009
184	184	Hassan	KN-16-63	Belur	Thirumanahalli	T-03	8.34	230.49	17.51	248.00	14-05-2009	18-05-2009	23-05-2009	25-05-2009
185	185	Hassan	KN-16-64	C R Patna	Lakkarasanahalli	T-03	9.55	267.87	20.06	287.92	14-05-2009	18-05-2009	23-05-2009	25-05-2009
186	186	Hassan	KN-16-65	C R Patna	Maraguru	T-15	12.88	365.56	27.05	392.61	14-05-2009	18-05-2009	23-05-2009	25-05-2009
187	187	Haveri	KN-17-38	Haveri	Konanatambagi	T-08	4.05	100.88	8.42	109.31	14-05-2009	19-05-2009	23-05-2009	25-05-2009
188	188	Haveri	KN-17-39	Haveri	Negalur Morarji School	T-03	6.97	182.19	14.50	196.69	14-05-2009	19-05-2009	23-05-2009	25-05-2009
189	189	Haveri	KN-17-40	Hirekerur	Bullapur	L-023	6.47	187.72	13.45	201.17	14-05-2009	19-05-2009	23-05-2009	25-05-2009
190	190	Haveri	KN-17-41	Ranebennur	Billahalli	T-08	4.01	101.28	8.34	109.62	14-05-2009	19-05-2009	23-05-2009	25-05-2009
191	191	Haveri	KN-17-42	Ranebennur	Chikkakuravatti	T-01	11.68	301.35	24.29	325.64	14-05-2009	19-05-2009	23-05-2009	25-05-2009
192	192	Haveri	KN-17-43	Ranebennur	Guddada Hosalli	T-08	6.43	172.98	13.37	186.35	14-05-2009	19-05-2009	23-05-2009	25-05-2009
193	193	Haveri	KN-17-44	Ranebennur	Kavalettu	T-30	3.51	94.35	7.30	101.65	14-05-2009	19-05-2009	23-05-2009	25-05-2009
194	194	Haveri	KN-17-45	Ranebennur	Medleri	NH-4	24.51	733.23	50.98	784.21	14-05-2009	19-05-2009	23-05-2009	25-05-2009
195	195	Haveri	KN-17-46	Savanur	Hesarur	T-02	14.30	708.27	54.91	763.18	14-05-2009	19-05-2009	23-05-2009	25-05-2009
			KN-17-48	Shiggaon	Hiremallur	T-01	12.10							
196	196	Haveri	KN-17-47	Shiggaon	Jalikatti	T-06	2.10	60.64	4.37	65.01	14-05-2009	19-05-2009	23-05-2009	25-05-2009
197	197	Kodagu	KN-18-16	Somwarpete	Appashettahalli	T-03	2.62	91.38	5.90	97.27	14-05-2009	19-05-2009	23-05-2009	25-05-2009
198	198	Kodagu	KN-18-17	Somwarpete	Ganagur	T-05	7.45	256.21	16.76	272.97	14-05-2009	19-05-2009	23-05-2009	25-05-2009
199	199	Kodagu	KN-18-18	Somwarpete	Toyalli	T-01	6.78	229.04	15.26	244.29	14-05-2009	19-05-2009	23-05-2009	25-05-2009
200	200	Kodagu	KN-18-19	Virajpete	Hachinadu	T-19	7.30	250.45	16.43	266.88	14-05-2009	19-05-2009	23-05-2009	25-05-2009
201	201	Kolar	KN-19-95	Bangarpet	Vijayanagar	T-01	1.06	31.42	2.16	33.58	14-05-2009	18-05-2009	23-05-2009	25-05-2009
202	202	Kolar	KN-19-96	Bangarpet	Devirahalli	T-02	8.43	236.31	17.20	253.50	14-05-2009	18-05-2009	23-05-2009	25-05-2009
203	203	Kolar	KN-19-97	Bangarpet	Kondenahalli	T-08	5.67	167.33	11.57	178.89	14-05-2009	18-05-2009	23-05-2009	25-05-2009
204	204	Kolar	KN-19-98	Bangarpet	Sampangipura	T-08	5.43	159.40	11.08	170.48	14-05-2009	18-05-2009	23-05-2009	25-05-2009
205	205	Kolar	KN-19-99	Malur	Vadaganahalli	T-06	2.92	81.75	5.96	87.71	14-05-2009	18-05-2009	23-05-2009	25-05-2009
206	206	Kolar	KN-19-100	Malur	Madanahatti	L-137	3.74	104.20	7.63	111.83	14-05-2009	18-05-2009	23-05-2009	25-05-2009

Sl. No.	TENDER PACKAGE NO	District	GOI Package No.	Taluk	Name of road		Length km	Value Rs.(lakhs)		Total Estimated Cost	Last Date for Submission of technical and Financial bids up to 17.00 Hrs	Opening of technical bids	Intimation to qualified bidders	Opening of Financial bids at 11.00 hours
					From	To		Const.	Maint.					
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
207	207	Kolar	KN-19-101	Malur	Kuntanahalli	T-02	4.04	120.56	8.24	128.80	14-05-2009	18-05-2009	23-05-2009	25-05-2009
208	208	Kolar	KN-19-102	Mulbagal	T-05	Chotindlu	9.64	268.00	19.67	287.67	14-05-2009	18-05-2009	23-05-2009	25-05-2009
209	209	Kolar	KN-19-103	Srinivasapur	Pacharamakalapalli	T-02	5.41	557.26	40.17	597.43	14-05-2009	18-05-2009	23-05-2009	25-05-2009
		Kolar	KN-19-104	Srinivasapur	Kamathampalli	T-02	8.07							
		Kolar	KN-19-105	Srinivasapur	Mulagollapalli	T-02	6.21							
210	210	Kolar	KN-19-106	Srinivasapur	Digavapalli to T03	T-03	14.99	396.85	30.58	427.43	14-05-2009	19-05-2009	23-05-2009	25-05-2009
211	211	Kolar	KN-19-107	Srinivasapur	Kotraguli	T-04	7.65	214.45	15.61	230.05	14-05-2009	19-05-2009	23-05-2009	25-05-2009
212	212	Kolar	KN-19-108	Srinivasapur	Guttapalli	T-05	7.65	219.64	15.61	235.25	14-05-2009	19-05-2009	23-05-2009	25-05-2009
213	213	Kolar (Chickballapura)	KN-19-109	Bagepalli	Gommulapalli	T-03	4.94	556.90	44.31	601.21	14-05-2009	19-05-2009	23-05-2009	25-05-2009
		Kolar (Chickballapura)	KN-19-110	Bagepalli	Krishnapura	T-08	7.26							
		Kolar (Chickballapura)	KN-19-111	Bagepalli	Kottakote	T-06 Via Pesa	9.52							
214	214	Kolar (Chickballapura)	KN-19-112	Bagepalli	Narayana palli	T-01 via Rama	4.58	121.23	9.34	130.57	14-05-2009	19-05-2009	23-05-2009	25-05-2009
215	215	Kolar (Chickballapura)	KN-19-113	Chinthamani	Yenigadele	L-029 of Sidlaghatta Taluk via. Venkatapura	27.26	640.60	55.61	696.21	14-05-2009	19-05-2009	23-05-2009	25-05-2009
216	216	Kolar (Chickballapura)	KN-19-114	Gowribidanur	Kadiradevarahalli	T-04	4.58	116.84	9.34	126.18	14-05-2009	19-05-2009	23-05-2009	25-05-2009
217	217	Kolar (Chickballapura)	KN-19-115	Gowribidanur	Nagathenahalli	T-12	2.01	348.44	29.82	378.26	14-05-2009	19-05-2009	23-05-2009	25-05-2009
		Kolar (Chickballapura)	KN-19-116	Gowribidanur	Chandanadooru	T-14	12.61							
218	218	Kolar (Chickballapura)	KN-19-117	Shidlaghatta	Kuppenahalli	T-05	6.76	185.47	13.79	199.26	14-05-2009	19-05-2009	23-05-2009	25-05-2009
219	219	Kolar (Chickballapura)	KN-19-118	Chickballapura	Mandikal	(Peresandra cross Gudibande Road T-15) Mandikal cross	3.15	94.73	6.43	101.16	14-05-2009	19-05-2009	23-05-2009	25-05-2009
220	220	Koppal	KN-20-42	Gangavati	Ramdurga	T-06	6.91	168.36	14.23	182.60	14-05-2009	18-05-2009	23-05-2009	25-05-2009
221	221	Koppal	KN-20-43	Gangavati	Kanneramadu	T-08	7.74	220.88	15.94	236.83	14-05-2009	18-05-2009	23-05-2009	25-05-2009
222	222	Koppal	KN-20-44	Gangavati	Sirwar	T-10	2.80	94.04	5.77	99.81	14-05-2009	18-05-2009	23-05-2009	25-05-2009
223	223	Koppal	KN-20-45	Gangavati	Kotaiah camp	T-01	4.22	113.17	8.69	121.87	14-05-2009	18-05-2009	23-05-2009	25-05-2009
224	224	Koppal	KN-20-46	Gangavati	Elaganur Camp	T-03	4.57	149.62	9.41	159.03	14-05-2009	18-05-2009	23-05-2009	25-05-2009
225	225	Koppal	KN-20-47	Koppal	Bahaddurbandi	T-06	3.61	96.83	7.44	104.26	14-05-2009	18-05-2009	23-05-2009	25-05-2009
226	226	Koppal	KN-20-48	Koppal	Sangapur	T-012	4.35	115.77	8.96	124.74	14-05-2009	18-05-2009	23-05-2009	25-05-2009
227	227	Koppal	KN-20-49	Koppal	Chandragiri	T-01	6.01	159.55	12.38	171.93	14-05-2009	18-05-2009	23-05-2009	25-05-2009
228	228	Koppal	KN-20-50	Kushtagi	Myadaradokki Tanda	T-01	3.83	101.80	7.89	109.69	14-05-2009	19-05-2009	23-05-2009	25-05-2009

Sl. No.	TENDER PACKAGE NO	District	GOI Package No.	Taluk	Name of road		Length km	Value Rs.(lakhs)		Total Estimated Cost	Last Date for Submission of technical and Financial bids up to 17.00 Hrs	Opening of technical bids	Intimation to qualified bidders	Opening of Financial bids at 11.00 hours
					From	To		Const.	Maint.					
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
229	229	Koppal	KN-20-51	Kushtagi	Bommanal	T-010	2.87	558.42	41.98	600.40	14-05-2009	19-05-2009	23-05-2009	25-05-2009
			KN-20-54	Kushtagi	Hire Nandihal	T-03	3.08							
			KN-20-58	Yelburga	Salabhavi	T-02	9.47							
			KN-20-61	Yelburga	Hulegudda	T-02	4.96							
230	230	Koppal	KN-20-52	Kushtagi	Honagaddi	T-04	3.01	80.15	6.20	86.35	14-05-2009	19-05-2009	23-05-2009	25-05-2009
231	231	Koppal	KN-20-53	Kushtagi	Yerigeri	T-010	3.21	93.50	6.61	100.11	14-05-2009	19-05-2009	23-05-2009	25-05-2009
232	232	Koppal	KN-20-55	Kushtagi	Gothagi	T-06	7.66	232.99	15.78	248.77	14-05-2009	19-05-2009	23-05-2009	25-05-2009
233	233	Koppal	KN-20-56	Kushtagi	Gorebihal	T-09	4.49	121.21	9.25	130.46	14-05-2009	19-05-2009	23-05-2009	25-05-2009
234	234	Koppal	KN-20-57	Kushtagi	M.Rampur	T-01	5.33	164.15	10.98	175.13	14-05-2009	19-05-2009	23-05-2009	25-05-2009
235	235	Koppal	KN-20-59	Yelburga	Budugumpa	T-05	7.54	212.90	15.53	228.44	14-05-2009	19-05-2009	23-05-2009	25-05-2009
236	236	Koppal	KN-20-60	Yelburga	Chitapur	T-07	9.09	243.50	18.73	262.23	14-05-2009	19-05-2009	23-05-2009	25-05-2009
237	237	Mandya	KN-21-59	K.R.Pet	Singanahally	T-17	5.35	538.08	42.04	580.12	14-05-2009	19-05-2009	23-05-2009	25-05-2009
			KN-21-65	K.R.Pet	Pura	T-17	6.83							
			KN-21-68	K.R.Pet	Chikkaranahally Colony	T-17	7.85							
238	238	Mandya	KN-21-60	Nagamangala	Byadakere	T-02	2.45	75.74	5.15	80.89	14-05-2009	19-05-2009	23-05-2009	25-05-2009
239	239	Mandya	KN-21-61	Malavalli	Tenkahalli	T-07	2.81	78.76	5.90	84.66	14-05-2009	19-05-2009	23-05-2009	25-05-2009
240	240	Mandya	KN-21-62	Malavalli	A.M.T.Colony	T-03	2.82	87.41	5.91	93.32	14-05-2009	19-05-2009	23-05-2009	25-05-2009
241	241	Mandya	KN-21-63	K.R.Pet	Sangameshwara Temple	T-09	2.03	54.83	4.26	59.09	14-05-2009	19-05-2009	23-05-2009	25-05-2009
242	242	Mandya	KN-21-64	K.R.Pet	Chokanahalli	T-10	5.16	160.04	10.84	170.87	14-05-2009	19-05-2009	23-05-2009	25-05-2009
243	243	Mandya	KN-21-66	Malavalli	Konnapuradoddi	T-04	3.88	112.25	8.14	120.39	14-05-2009	19-05-2009	23-05-2009	25-05-2009
244	244	Mandya	KN-21-67	Malavalli	Hanakola	T-09	3.51	90.17	7.37	97.54	14-05-2009	19-05-2009	23-05-2009	25-05-2009
245	245	Mandya	KN-21-69	Malavalli	Honganahalli	T-10	2.10	59.77	4.41	64.18	14-05-2009	19-05-2009	23-05-2009	25-05-2009
246	246	Mandya	KN-21-70	Nagamangala	Hoovinahally	T-19	3.72	104.27	7.81	112.08	14-05-2009	19-05-2009	23-05-2009	25-05-2009
247	247	Mandya	KN-21-71	Mandya	Goravale	T-18	2.62	67.95	5.50	73.46	14-05-2009	19-05-2009	23-05-2009	25-05-2009
248	248	Mandya	KN-21-72	Mandya	Y.Yerahally	T-10	3.71	99.35	7.78	107.13	14-05-2009	19-05-2009	23-05-2009	25-05-2009
249	249	Mysore	KN-22-66	K.R.Nagar	Sakare	T-04	4.65	132.81	9.77	142.58	14-05-2009	20-05-2009	23-05-2009	25-05-2009
250	250	Mysore	KN-22-67	Mysore	Chattanahalli Palya	T-02	2.60	78.43	5.45	83.88	14-05-2009	20-05-2009	23-05-2009	25-05-2009
251	251	Mysore	KN-22-68	Nanjangud	Karalapura	T-10 (NH212)	2.60	69.77	5.45	75.22	14-05-2009	20-05-2009	23-05-2009	25-05-2009
252	252	Mysore	KN-22-69	Nanjangud	Konnanurpalya	T-07	5.04	138.82	10.58	149.40	14-05-2009	20-05-2009	23-05-2009	25-05-2009
253	253	Mysore	KN-22-70	Periyapatna	T.Borekoppalu	T-02	1.73	477.64	36.92	514.56	14-05-2009	20-05-2009	23-05-2009	25-05-2009
		Mysore	KN-22-72	Periyapatna	H.Borekopplu	T-02	1.55							
		Mysore	KN-22-73	Periyapatna	Salukoppalu	T-01	3.54							
		Mysore	KN-22-74	Periyapatna	Gane Gowdanakoppalu	T-09	3.26							
		Mysore	KN-22-77	Periyapatna	N.Shettahalli	T-02	4.58							
		Mysore	KN-22-80	Periyapatna	Kowlanahalli	T-01	2.93							
254	254	Mysore	KN-22-71	Periyapatna	Chowkur	T-07	2.82	75.86	5.92	81.79	14-05-2009	20-05-2009	23-05-2009	25-05-2009
255	255	Mysore	KN-22-75	Periyapatna	Kanagalu Koppalu	T-13	3.64	101.16	7.64	108.80	14-05-2009	20-05-2009	23-05-2009	25-05-2009
256	256	Mysore	KN-22-76	Periyapatna	Uthenahally	T-08	1.85	53.18	3.89	57.07	14-05-2009	21-05-2009	23-05-2009	25-05-2009

Sl. No.	TENDER PACKAGE NO	District	GOI Package No.	Taluk	Name of road		Length km	Value Rs.(lakhs)		Total Estimated Cost	Last Date for Submission of technical and Financial bids up to 17.00 Hrs	Opening of technical bids	Intimation to qualified bidders	Opening of Financial bids at 11.00 hours
					From	To		Const.	Maint.					
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
257	257	Mysore	KN-22-78	Periyapatna	Illapura	T-07	3.91	102.84	8.21	111.06	14-05-2009	21-05-2009	23-05-2009	25-05-2009
258	258	Mysore	KN-22-79	Periyapatna	Alalur	T-08	3.02	80.77	6.33	87.10	14-05-2009	21-05-2009	23-05-2009	25-05-2009
259	259	Mysore	KN-22-81	T.Narasipura	B.Megalakoppalu	T-08	2.17	62.42	4.56	66.98	14-05-2009	21-05-2009	23-05-2009	25-05-2009
260	260	Mysore	KN-22-82	T.Narasipura	Hunaganahalli	T-13	4.59	115.78	9.64	125.42	14-05-2009	21-05-2009	23-05-2009	25-05-2009
261	261	Mysore	KN-22-83	T.Narasipura	B.Bettahalli	T-08	2.15	60.64	4.50	65.14	14-05-2009	21-05-2009	23-05-2009	25-05-2009
262	262	Mysore	KN-22-84	T.Narasipura	Gowdakoppalu	T-03	5.46	155.73	11.47	167.20	14-05-2009	21-05-2009	23-05-2009	25-05-2009
263	263	Mysore	KN-22-85	T.Narasipura	Kanchanahalli	T-02	1.95	56.21	4.10	60.31	14-05-2009	21-05-2009	23-05-2009	25-05-2009
264	264	Raichur	KN-23-63	Deodurga	Anjal	T-012	8.84	279.05	18.21	297.26	14-05-2009	18-05-2009	23-05-2009	25-05-2009
265	265	Raichur	KN-23-64	Deodurga	Myadaragol	T-01	8.72	302.50	17.96	320.47	14-05-2009	18-05-2009	23-05-2009	25-05-2009
266	266	Raichur	KN-23-65	Deodurga	Honkatmalli	T-07	4.77	140.20	9.83	150.03	14-05-2009	18-05-2009	23-05-2009	25-05-2009
267	267	Raichur	KN-23-66	Deodurga	Mudalgunda	T-011	9.55	252.83	19.67	272.50	14-05-2009	18-05-2009	23-05-2009	25-05-2009
268	268	Raichur	KN-23-67	Deodurga	Hanchinal	T-04	10.03	256.31	20.66	276.97	14-05-2009	18-05-2009	23-05-2009	25-05-2009
269	269	Raichur	KN-23-68	Lingasagur	Gorebal	T-014	6.88	114.62	14.17	128.79	14-05-2009	18-05-2009	23-05-2009	25-05-2009
270	270	Raichur	KN-23-69	Lingasagur	Gudihal	T-05	2.34	83.12	4.82	87.94	14-05-2009	18-05-2009	23-05-2009	25-05-2009
271	271	Raichur	KN-23-70	Manvi	Chikalparvi Camp	T-06	11.29	385.30	23.26	408.56	14-05-2009	18-05-2009	23-05-2009	25-05-2009
272	272	Raichur	KN-23-71	Manvi	Approach road Betadoor tanda	T-01	5.10	574.01	36.42	610.43	14-05-2009	18-05-2009	23-05-2009	25-05-2009
			KN-23-73	Manvi	Approach road to	Ruplanaik Tanda Via Govinadoddi	5.57							
			KN-23-74	Manvi	Approach road to	Satyaraj Camp via Hokrani	2.02							
			KN-23-75	Manvi	Sirwar- Manvi road	Shashtri Camp	4.99							
273	273	Raichur	KN-23-72	Manvi	D-76 Camp	Byagavath-Malladagudda	7.72	258.33	15.90	274.23	14-05-2009	19-05-2009	23-05-2009	25-05-2009
274	274	Raichur	KN-23-76	Manvi	Approach road to	Sanyasi Camp Via Karegudda	5.90	208.81	12.15	220.96	14-05-2009	19-05-2009	23-05-2009	25-05-2009
275	275	Raichur	KN-23-77	Raichur	Heerapur	T-10	2.58	71.14	5.31	76.45	14-05-2009	19-05-2009	23-05-2009	25-05-2009
276	276	Raichur	KN-23-78	Sindhanur	Chiratnal	T-01	2.18	89.53	4.49	94.02	14-05-2009	19-05-2009	23-05-2009	25-05-2009
277	277	Raichur	KN-23-79	Sindhanur	Srinivas Camp	T-08	7.73	274.37	15.92	290.30	14-05-2009	19-05-2009	23-05-2009	25-05-2009
278	278	Raichur	KN-23-80	Sindhanur	Hanumapura	L-045	3.11	94.77	6.41	101.18	14-05-2009	19-05-2009	23-05-2009	25-05-2009
279	279	Raichur	KN-23-81	Sindhanur	Veerapur	T-09	8.71	241.70	17.94	259.64	14-05-2009	19-05-2009	23-05-2009	25-05-2009
280	280	Raichur	KN-23-82	Sindhanur	Meharnal	Rangapur	5.69	171.48	11.72	183.20	14-05-2009	19-05-2009	23-05-2009	25-05-2009
281	281	Shimoga	KN-24-62	Bhadravathi	Emmehatti	T-01	3.84	116.25	8.60	124.86	14-05-2009	18-05-2009	23-05-2009	25-05-2009
282	282	Shimoga	KN-24-63	Bhadravathi	Adrihalli	T-16	7.30	272.56	16.35	288.91	14-05-2009	18-05-2009	23-05-2009	25-05-2009
283	283	Shimoga	KN-24-64	Hosanagara	Veerabadrapura	T-14	9.83	293.10	22.01	315.11	14-05-2009	18-05-2009	23-05-2009	25-05-2009
284	284	Shimoga	KN-24-65	Hosanagara	Muthala	T-02	7.68	236.55	17.19	253.74	14-05-2009	18-05-2009	23-05-2009	25-05-2009
285	285	Shimoga	KN-24-66	Hosanagara	Malali	T-02	6.01	182.21	13.46	195.67	14-05-2009	18-05-2009	23-05-2009	25-05-2009
286	286	Shimoga	KN-24-67	Hosanagara	Nevaturu	T-01	5.94	176.29	13.31	189.60	14-05-2009	18-05-2009	23-05-2009	25-05-2009

Sl. No.	TENDER PACKAGE NO	District	GOI Package No.	Taluk	Name of road		Length km	Value Rs.(lakhs)		Total Estimated Cost	Last Date for Submission of technical and Financial bids up to 17.00 Hrs	Opening of technical bids	Intimation to qualified bidders	Opening of Financial bids at 11.00 hours
					From	To		Const.	Maint.					
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
287	287	Shimoga	KN-24-68	Hosanagara	Kotehariga	T-04	7.07	309.78	15.84	325.61	14-05-2009	18-05-2009	23-05-2009	25-05-2009
288	288	Shimoga	KN-24-69	Sagara	Kugve-Jannehaklu	T-07	7.11	237.36	15.92	253.28	14-05-2009	18-05-2009	23-05-2009	25-05-2009
289	289	Shimoga	KN-24-70	Sagara	Baggala	T-08	7.42	223.19	16.61	239.80	14-05-2009	18-05-2009	23-05-2009	25-05-2009
290	290	Shimoga	KN-24-71	Sagara	Kechalasara	T-06	3.82	115.34	8.56	123.89	14-05-2009	18-05-2009	23-05-2009	25-05-2009
291	291	Shimoga	KN-24-72	Shikaripura	A Annapura	T-06	11.58	543.92	42.22	586.14	14-05-2009	18-05-2009	23-05-2009	25-05-2009
			KN-24-73	Shikaripura	Nandihalli	T-04	3.56							
			KN-24-74	Shikaripura	Bandilike	T-09	3.72							
292	292	Shimoga	KN-24-75	Shikaripura	Bisalahalli	T-09	4.38	126.73	9.81	136.54	14-05-2009	19-05-2009	23-05-2009	25-05-2009
293	293	Shimoga	KN-24-76	Shikaripura	Chikkajogihalli	T-04	4.59	137.73	10.28	148.01	14-05-2009	19-05-2009	23-05-2009	25-05-2009
294	294	Shimoga	KN-24-77	Shimoga	Kyathinakoppa	L-022	8.19	233.77	18.33	252.11	14-05-2009	19-05-2009	23-05-2009	25-05-2009
295	295	Shimoga	KN-24-78	Shimoga	Venkatapura	T-02	7.39	212.99	16.55	229.55	14-05-2009	19-05-2009	23-05-2009	25-05-2009
296	296	Shimoga	KN-24-79	Shimoga	Chikkamaradi	T-03	7.28	221.68	16.31	237.99	14-05-2009	19-05-2009	23-05-2009	25-05-2009
297	297	Shimoga	KN-24-80	Soraba	Balekoppa	L-057	5.86	161.01	13.13	174.14	14-05-2009	19-05-2009	23-05-2009	25-05-2009
298	298	Shimoga	KN-24-81	Soraba	Kerekoppa	T-09	16.59	486.90	37.15	524.05	14-05-2009	19-05-2009	23-05-2009	25-05-2009
299	299	Shimoga	KN-24-82	Soraba	Huralikoppa	T-13	6.96	215.84	15.59	231.43	14-05-2009	19-05-2009	23-05-2009	25-05-2009
300	300	Shimoga	KN-24-83	Soraba	Yalavala	T-14	3.01	93.96	6.74	100.71	14-05-2009	19-05-2009	23-05-2009	25-05-2009
301	301	Shimoga	KN-24-84	Soraba	Bedavatti	T-02	5.92	180.47	13.26	193.74	14-05-2009	19-05-2009	23-05-2009	25-05-2009
302	302	Shimoga	KN-24-85	Soraba	Thuilkoppa	T-10	4.57	142.46	10.24	152.69	14-05-2009	20-05-2009	23-05-2009	25-05-2009
303	303	Shimoga	KN-24-86	Thirthahalli	Kanchigadde	T-07	6.61	204.53	14.81	219.33	14-05-2009	20-05-2009	23-05-2009	25-05-2009
304	304	Shimoga	KN-24-87	Thirthahalli	Hodala-Kutra	T-07	6.91	236.03	15.47	251.49	14-05-2009	20-05-2009	23-05-2009	25-05-2009
305	305	Shimoga	KN-24-88	Thirthahalli	Haralimata	T-01	10.75	345.34	24.08	369.42	14-05-2009	20-05-2009	23-05-2009	25-05-2009
306	306	Tumkur	KN-25-63	C N Hally	Kampanahalli	T-08	5.82	151.86	12.28	164.14	14-05-2009	18-05-2009	23-05-2009	25-05-2009
307	307	Tumkur	KN-25-64	C N Hally	Huchanahalli	T-13	12.24	296.73	25.83	322.55	14-05-2009	18-05-2009	23-05-2009	25-05-2009
308	308	Tumkur	KN-25-65	Gubbi	Kodipalya G Gere	T-03	4.04	117.09	8.52	125.62	14-05-2009	18-05-2009	23-05-2009	25-05-2009
309	309	Tumkur	KN-25-66	Gubbi	Gorjihalli	T-10	6.33	180.53	13.36	193.89	14-05-2009	18-05-2009	23-05-2009	25-05-2009
310	310	Tumkur	KN-25-67	Gubbi	Kittadakuppe	T-05	4.24	121.44	8.95	130.39	14-05-2009	18-05-2009	23-05-2009	25-05-2009
311	311	Tumkur	KN-25-68	Gubbi	Doddakatiehalli	T-01	6.98	195.26	14.73	209.99	14-05-2009	18-05-2009	23-05-2009	25-05-2009
312	312	Tumkur	KN-25-69	Koratagere	Dasalakunte	T-08	3.87	111.09	8.17	119.25	14-05-2009	18-05-2009	23-05-2009	25-05-2009
313	313	Tumkur	KN-25-70	Koratagere	Bajjanahally	T-05	5.79	172.87	12.22	185.09	14-05-2009	18-05-2009	23-05-2009	25-05-2009
314	314	Tumkur	KN-25-71	Kunigal	Kuntaianapalya	T-02	4.10	110.60	8.65	119.25	14-05-2009	18-05-2009	23-05-2009	25-05-2009
315	315	Tumkur	KN-25-72	Kunigal	Hakimaripalya	L-046	13.64	412.39	28.78	441.17	14-05-2009	18-05-2009	23-05-2009	25-05-2009
316	316	Tumkur	KN-25-73	Kunigal	Kodihalli	T-08	4.75	137.31	10.02	147.33	14-05-2009	19-05-2009	23-05-2009	25-05-2009
317	317	Tumkur	KN-25-74	Kunigal	P.G.Palya	T-01	9.30	261.67	19.62	281.29	14-05-2009	19-05-2009	23-05-2009	25-05-2009
318	318	Tumkur	KN-25-75	Kunigal	Kallupalya	T-01	1.17	31.15	2.47	33.62	14-05-2009	19-05-2009	23-05-2009	25-05-2009
319	319	Tumkur	KN-25-76	Madhugiri	Bachanahalli	T-01	7.39	232.11	15.59	247.71	14-05-2009	19-05-2009	23-05-2009	25-05-2009
320	320	Tumkur	KN-25-77	Madhugiri	Talkere	L-038	3.99	103.41	8.42	111.82	14-05-2009	19-05-2009	23-05-2009	25-05-2009
321	321	Tumkur	KN-25-78	Pavagada	Madlerahalli	L-029	11.70	328.46	24.69	353.15	14-05-2009	19-05-2009	23-05-2009	25-05-2009
322	322	Tumkur	KN-25-79	Pavagada	R.Achammanahally	T-01	5.60	161.60	11.82	173.42	14-05-2009	19-05-2009	23-05-2009	25-05-2009
323	323	Tumkur	KN-25-80	Sira	Yaliyuru	T-03	3.81	103.76	8.04	111.80	14-05-2009	19-05-2009	23-05-2009	25-05-2009
324	324	Tumkur	KN-25-81	Sira	Gollarahatti	T-06	5.34	152.56	11.27	163.83	14-05-2009	19-05-2009	23-05-2009	25-05-2009
325	325	Tumkur	KN-25-82	Sira	Chowlhatti	T-13	11.52	335.64	24.31	359.95	14-05-2009	19-05-2009	23-05-2009	25-05-2009

Sl. No.	TENDER PACKAGE NO	District	GOI Package No.	Taluk	Name of road		Length km	Value Rs.(lakhs)		Total Estimated Cost	Last Date for Submission of technical and Financial bids up to 17.00 Hrs	Opening of technical bids	Intimation to qualified bidders	Opening of Financial bids at 11.00 hours
					From	To		Const.	Maint.					
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
326	326	Tumkur	KN-25-83	Tiptur	Nellikere Gollarahatti	T-05	6.38	189.39	13.46	202.85	14-05-2009	20-05-2009	23-05-2009	25-05-2009
327	327	Tumkur	KN-25-84	Tiptur	Patarehalli	T-12	13.23	357.39	27.92	385.30	14-05-2009	20-05-2009	23-05-2009	25-05-2009
328	328	Tumkur	KN-25-85	Tumkur	Nandihalli	T-01	10.74	<b>433.59</b>	<b>31.65</b>	<b>465.24</b>	14-05-2009	20-05-2009	23-05-2009	25-05-2009
			KN-25-88	Tumkur	Kothihalli	T-14	4.26							
329	329	Tumkur	KN-25-86	Tumkur	Kallaianapalya	T-01	10.07	<b>515.75</b>	<b>36.95</b>	<b>552.70</b>	14-05-2009	20-05-2009	23-05-2009	25-05-2009
			KN-25-87	Tumkur	Huchnaiahana Palya	T-07	7.44							
330	330	Tumkur	KN-25-89	Turuvekere	T-01	T-03	21.51	575.48	45.39	620.86	14-05-2009	20-05-2009	23-05-2009	25-05-2009
331	331	Tumkur	KN-25-90	Turuvekere	Kallanakere	T-05	11.51	330.34	24.29	354.63	14-05-2009	20-05-2009	23-05-2009	25-05-2009
332	332	Tumkur	KN-25-91	Turuvekere	Hedigenahalli	T-12	2.02	61.06	4.26	65.32	14-05-2009	20-05-2009	23-05-2009	25-05-2009
333	333	Udupi	KN-26-46	Karkala	Hanigodu	Hebri	7.91	230.79	17.80	248.59	14-05-2009	18-05-2009	23-05-2009	25-05-2009
334	334	Udupi	KN-26-47	Karkala	Chikkalubettu	T 11	3.81	109.55	8.57	118.12	14-05-2009	18-05-2009	23-05-2009	25-05-2009
335	335	Udupi	KN-26-48	Kundapura	Maladi	NH-17 at 291.00 km (T10)	1.54	44.66	3.47	48.12	14-05-2009	18-05-2009	23-05-2009	25-05-2009
336	336	Udupi	KN-26-49	Kundapura	Yadamoge	T 01	5.73	<b>587.02</b>	<b>41.04</b>	<b>628.06</b>	14-05-2009	18-05-2009	23-05-2009	25-05-2009
			KN-26-54	Kundapura	Holeshankara Narayana	T 01	8.01							
			KN-26-57	Kundapura	Kodakodu	Agumbe Byndoor SH-52 @ 83.00 km (Verse)	4.50							
337	337	Udupi	KN-26-50	Kundapura	Noojadi	Gujjadi Hemmakkihar a at 16 km(Halli)	3.90	137.81	8.78	146.58	14-05-2009	18-05-2009	23-05-2009	25-05-2009
338	338	Udupi	KN-26-51	Kundapura	Yalaberu	Uppinakudru Siddapura @ 27.00 kM	8.58	283.66	19.31	302.97	14-05-2009	18-05-2009	23-05-2009	25-05-2009
339	339	Udupi	KN-26-52	Kundapura	Kurdady	Uppinakudru Siddapura @ 4.00 kM (Thallur)	2.64	88.01	5.94	93.95	14-05-2009	18-05-2009	23-05-2009	25-05-2009
340	340	Udupi	KN-26-53	Kundapura	Valikadu	Gujjadi Hemmakkihar a @ 8.30 km(Halkur)	3.87	123.19	8.71	131.90	14-05-2009	18-05-2009	23-05-2009	25-05-2009
341	341	Udupi	KN-26-55	Kundapura	Idur Bailu	Agumbe Byndoor SH-52 @ 57.00 km (kunjady)	2.81	89.02	6.32	95.34	14-05-2009	18-05-2009	23-05-2009	25-05-2009

Sl. No.	TENDER PACKAGE NO	District	GOI Package No.	Taluk	Name of road		Length km	Value Rs.(lakhs)		Total Estimated Cost	Last Date for Submission of technical and Financial bids up to 17.00 Hrs	Opening of technical bids	Intimation to qualified bidders	Opening of Financial bids at 11.00 hours
					From	To		Const.	Maint.					
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
342	342	Udupi	KN-26-56	Kundapura	Gudikere	Agumbe Byndoor SH-52 @ 54.00 km (Harmmanu)	3.75	109.53	8.44	117.96	14-05-2009	18-05-2009	23-05-2009	25-05-2009
343	343	Udupi	KN-26-58	Kundapura	Nadubettu	Haladi Koteswara @ 16.70 km railway track	0.90	30.72	2.03	32.74	14-05-2009	18-05-2009	23-05-2009	25-05-2009
344	344	Udupi	KN-26-59	Kundapura	Bailur	Agumbe Byndoor SH-52 @ 38.00 km	2.88	82.43	6.48	88.91	14-05-2009	19-05-2009	23-05-2009	25-05-2009
345	345	Udupi	KN-26-60	Kundapura	Ragihaklu	T 14	1.83	57.86	4.12	61.98	14-05-2009	19-05-2009	23-05-2009	25-05-2009
346	346	Udupi	KN-26-61	Kundapura	Varanapalu	Jadkal Varahi road at 5.00 km	3.43	115.73	7.72	123.45	14-05-2009	19-05-2009	23-05-2009	25-05-2009
347	347	Udupi	KN-26-62	Kundapura	Yeloor	Gujjadi Hemmakkihar a @ 5.00 km	1.56	51.40	3.51	54.91	14-05-2009	19-05-2009	23-05-2009	25-05-2009
348	348	Udupi	KN-26-63	Kundapura	Kalvinabagilu	T 01	4.26	134.40	9.59	143.99	14-05-2009	19-05-2009	23-05-2009	25-05-2009
349	349	Udupi	KN-26-64	Kundapura	Korala	Haladi Koteswara 11.00 km (Hunasemakki)	3.98	108.49	8.96	117.45	14-05-2009	19-05-2009	23-05-2009	25-05-2009
350	350	Udupi	KN-26-65	Udupi	Kunjadakatta	T 06	1.29	39.90	2.90	42.80	14-05-2009	19-05-2009	23-05-2009	25-05-2009
351	351	Udupi	KN-26-66	Udupi	Marali	L 102	2.82	76.10	6.35	82.45	14-05-2009	19-05-2009	23-05-2009	25-05-2009
352	352	Udupi	KN-26-67	Udupi	Bikri	T 15	1.98	57.48	4.46	61.94	14-05-2009	19-05-2009	23-05-2009	25-05-2009
353	353	Udupi	KN-26-68	Udupi	Kemthur	T 09	3.21	108.36	7.22	115.58	14-05-2009	19-05-2009	23-05-2009	25-05-2009
354	354	Udupi	KN-26-69	Udupi	Polya road	T 15	1.00	32.85	2.25	35.10	14-05-2009	19-05-2009	23-05-2009	25-05-2009
355	355	Udupi	KN-26-70	Udupi	Mud Hadu	T 15	3.15	103.39	7.09	110.48	14-05-2009	19-05-2009	23-05-2009	25-05-2009
356	356	Uttara Kannada	KN-27-35	Honnavar	Janna	T-03	7.72	194.54	17.06	211.60	14-05-2009	18-05-2009	23-05-2009	25-05-2009
357	357	Uttara Kannada	KN-27-36	Honnavar	Hegdekeri	T-03	6.73	205.53	14.87	220.40	14-05-2009	18-05-2009	23-05-2009	25-05-2009
358	358	Uttara Kannada	KN-27-37	Honnavar	Tonka	T-04	3.40	37.91	7.51	45.42	14-05-2009	18-05-2009	23-05-2009	25-05-2009
359	359	Uttara Kannada	KN-27-38	Honnavar	Talmotekeri	T-04	4.88	154.84	10.78	165.63	14-05-2009	18-05-2009	23-05-2009	25-05-2009

Sl. No.	TENDER PACKAGE NO	District	GOI Package No.	Taluk	Name of road		Length km	Value Rs.(lakhs)		Total Estimated Cost	Last Date for Submission of technical and Financial bids up to 17.00 Hrs	Opening of technical bids	Intimation to qualified bidders	Opening of Financial bids at 11.00 hours
					From	To		Const.	Maint.					
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
360	360	Uttara Kannada	KN-27-39	Honnnavar	Melinakeri	T-03	15.00	494.73	33.15	527.88	14-05-2009	18-05-2009	23-05-2009	25-05-2009
361	361	Uttara Kannada	KN-27-40	Karwar	SH 95	Ulga	5.50	170.62	12.16	182.78	14-05-2009	18-05-2009	23-05-2009	25-05-2009
362	362	Uttara Kannada	KN-27-41	Karwar	NH-17	Hyderghat Shejwad Road	13.63	439.23	30.12	469.35	14-05-2009	19-05-2009	23-05-2009	25-05-2009
363	363	Uttara Kannada	KN-27-42	Mundgod	Nadikatta	Peddar Oni	1.86	67.71	4.11	71.82	14-05-2009	19-05-2009	23-05-2009	25-05-2009
364	364	Uttara Kannada	KN-27-43	Mundgod	Malagi	Umachagi	19.43	636.27	51.12	687.39	14-05-2009	19-05-2009	23-05-2009	25-05-2009
			KN-27-44	Mundgod	Ingalki	join Pala Road	3.70							
365	365	Uttara Kannada	KN-27-45	Siddapur	Hirekaigadde	Hinagar cross	8.00	329.57	17.68	347.25	14-05-2009	19-05-2009	23-05-2009	25-05-2009
366	366	Uttara Kannada	KN-27-46	Sirsi	Madanakeri	Sirsi-Soraba road	10.73	409.29	23.71	433.00	14-05-2009	19-05-2009	23-05-2009	25-05-2009
367	367	Uttara Kannada	KN-27-47	Sirsi	Kalave Nursery	Kalgar	15.00	461.44	33.15	494.59	14-05-2009	19-05-2009	23-05-2009	25-05-2009
<b>Total</b>							<b>2787.98</b>	<b>81022.17</b>	<b>5963.55</b>	<b>86985.72</b>				

#### CONDITIONS

- Item rate tenders are invited on behalf of Governor of Karnataka from the eligible and approved Class-I Contractors registered with PRED / KPWD/CPWD / ID / or with any State Government Engineering Departments, and registered for e-tendering with Karnataka State Police Housing Corporation Limited, Bangalore for each of the above packaged road works including their maintenance for five years under Pradhana Mantri Grama Sadak Yojana Phase-VIII Batch II. The application money payable in the form of DD is Rs.11,000/- in favour of Chief Operating Officer, KRRDA, payable at Bangalore
- Time allowed for completion of the work : 9 months including Monsoon.
- The bidders can view the tender details from the web sites - <http://www.ksphc.org>, [www.rdpr.kar.nic.in](http://www.rdpr.kar.nic.in) and [www.pred.in](http://www.pred.in) The contractor shall register with KSPHC for participating in e-tendering process for which KSPHC will collect a fee of Rs.1000/- (towards registration and e-mail I.D.). In addition the cost of digital Signature Certificate also to be borne by the Contractor. The address of the KSPHC is as follows: Karnataka State Police Housing Corporation Limited, No.59, Richmond Road, (Gn. K.Thimmaiah Road), Bangalore -560 025 between 11.00 am and 4.00 pm on any working day. Contractors with valid registration need not register again.
- The Soft copies of the Bid documents consisting of qualification information and eligibility criteria of bidders, schedule of quantities of the various items of work to be done and the set of terms & conditions of contract to be complied with by the Contractor can be downloaded by the registered contractors on furnishing necessary details in the website.
- Financial Bidding is done through e-tendering only. The Contractors shall upload the itemwise rates online only.**
- Financial bids of the technically qualified bidders only will be opened.**
- Bids will be opened on the dates mentioned above in the office of respective Executive Engineer, Project Division. If the office happens to be closed on the date of opening of the bids as specified, the bids will be opened on the next working day at the same time and venue
- The bids must be accompanied by the earnest money amounting to 2% of the total estimated cost of the tender package. EMD must be in any one of the forms as specified in the bidding documents **and on in favour of respective Executive Engineer and payable at Head Quarters of the office of the Executive Engineer.**
- Technical bids shall be submitted along with the Earnest Money Deposit (EMD) and the Application Money manually. Technical bids and formats shall be downloaded and submitted. **Booklets will not be issued from any of the offices.** The EMD and the Application Money shall be placed in one sealed cover and the Technical Bid in another Sealed cover. (Both the covers shall be marked with Contractors name and the Tender package No. of the bid). Both these sealed covers shall be placed and submitted in a single outer sealed cover. The outer cover shall be marked with the name of the contractor only and no other details should be marked. These Technical Bids can be submitted at the respective project division office or office of the Superintending Engineer, PRE Circles or at Office of the Chief Operating Officer, KRRDA, Bangalore. Separate bids shall be submitted for each Tender package with separate application fee and EMD.

Sl. No.	TENDER PACKAGE NO	District	GOI Package No.	Taluk	Name of road		Length km	Value Rs.(lakhs)		Total Estimated Cost	Last Date for Submission of technical and Financial bids up to 17.00 Hrs	Opening of technical bids	Intimation to qualified bidders	Opening of Financial bids at 11.00 hours
					From	To		Const.	Maint.					
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15

10. The bid for the work shall remain open for acceptance for a period of 90 days from the date of opening of bids. If any bidder/ tenderer withdraws his bid/ tender before the said period or makes any modifications in the terms and conditions of the Tender bid, the said earnest money shall stand forfeited.

11. A bidder will not be permitted to bid for works in the Circle responsible for award and execution of contracts in which his or his spouse's near relative (defined as first blood relations, and their spouses) is posted as Divisional Accountant or as an officer in any capacity between the grades of Superintending Engineer and Assistant Engineer (Both Inclusive)

12. No Engineer of gazetted rank or other Gazetted officer employed in Engineering or Administrative duties in an Engineering Department of the State Government is allowed to work as a Contractor for a period of two years after his retirement from Government service, without Government permission. This contract is liable to be cancelled if either the contractor or any of his employees is found any time to be such a person who had not obtained the permission of the Government as aforesaid before submission of the tender or engaged in the contractor service

**13. Technical / Financial bids can be viewed / down loaded from web site from 24-04-09 on words up to 30-04-09**

14. Other details can be seen in the bidding documents.

Chief Operating Officer,  
Karnataka Rural Road Development Agency  
Bangalore